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EROSION CONTROL KEYNOTES:

REV.

DATE |DESCRIPTION

DWN| CHK

@ INSTALL TEMPORARY LINEAR SEDIMENT BARRIER (TYPE SILT FENCE), SEE DETAIL DWG C501.

Q00000

INSTALL CROSS BARRIER (SAND BAGS), SEE DETAIL DWG. C501
INSTALL TEMPORARY GRAVEL BAG BARRIER, SEE DETAIL DWG C501.
INSTALL TIRE WASH, SEE DETAIL DWG C501.

INSTALL CONCRETE WASHOUT FACILITY, SEE DETAIL DWG C502.
INSTALL DROP INLET PROTECTION, SEE DETAIL DWG C502.

INSTALL SEDIMENT TRAP RISER—STORMWATER RETENTION/DETENTION BASIN SHALL BE
SEDIMENT SETTLING BASIN DURING CONSTRUCTION, SEE DETAIL DWG C502.

EROSION CONTROL NOTES:

P

SILT FENCE SHALL BE CLEANED AND REPAIRED WHEN SILT BUILD—UP REACHES 1/3
SILT FENCE HEIGHT.

CLEARING AND GRUBBING WORK SHALL COMPLY WITH THE SAN DIEGO COUNTY,
CALIFORNIA STANDARDS AND SPECIFICATIONS LATEST EDITION.

NO VEGETATION OR CONSTRUCTION DEBRIS SHALL BE BURIED ON SITE AND NO
BURNING PITS SHALL BE PLACED IN THE FUTURE RIGHT OF WAY OR LIKELY BUILDING
LOCATIONS, OR SANITARY SEWER EASEMENTS. CONTRACTOR SHALL COORDINATE
BURNING PIT AND BURIAL LOCATIONS WITH SAN DIEGO COUNTY, CALIFORNIA.

ALL DISTURBED AREAS THAT REMAIN ACTIVE FOR MORE THAN 21 DAYS SHALL BE
STABILIZED BY SEEDING, SODDING, MULCHING, COVERING OR BY OTHER EQUIVALENT
EROSION CONTROL MEASURES AS SOON AS PRACTICAL, BUT IN NO CASE MORE
THAN 14 DAYS AFTER THE CONSTRUCTION ACTIVITY IN THAT PORTION OF THE SITE
HAS TEMPORARILY OR PERMANENTLY CEASED.

PRIOR TO ANY GRADING, STRIPPING, EXCAVATING, FILLING OR ANY OTHER
DISTURBANCE OF THE NATURAL GROUND COVER, THE CONTRACTOR SHALL INSTALL
ALL EROSION AND SEDIMENT CONTROL MEASURES. THE CONTRACTOR SHALL
MAINTAIN THESE DEVICES THROUGHOUT THE DURATION OF THE PROJECT AND UNTIL
PERMANENT VEGETATION IS PROPERLY ESTABLISHED.

STOCKPILES SHALL BE LOCATED AWAY FROM SLOPES AND TRAFFIC ROUTES AND BE
TEMPORARILY SEEDED AS SOON AS POSSIBLE, NO MORE THAN 30 WORKING DAYS OR
120 CALENDAR DAYS AFTER FORMATION OF THE STOCKPILE. SILT FENCE SHALL BE
PLACED APPROPRIATELY AROUND THE STOCKPILE TO CONTROL EROSION.

THE SITE SHALL HAVE GRADED ROADS AND ACCESS DRIVES TO PARKING AREAS OF
SUFFICIENT WIDTH AND LENGTH TO PREVENT SEDIMENT FROM BEING TRACKED ON
TO PUBLIC ROADWAYS. ANY SEDIMENT REACHING A PUBLIC OR PRIVATE ROAD SHALL
BE REMOVED. BULK CLEARING OF ACCUMULATED SEDIMENT SHALL BE RETURNED TO
THE POINT OF LIKELY ORIGIN OR OTHER SUITABLE LOCATION BEFORE THE END OF
EACH WORK DAY. CONSTRUCTION ENTRANCES SHALL BE ROCKED PRIOR TO ANY
OTHER SITE WORK.

. EROSION AND SEDIMENTATION CONTROLS AND SEEDING SHALL MEET THE STANDARDS

AND SPECIFICATIONS OF SAN DIEGO COUNTY, CALIFORNIA.

NOTES:

1.

ALL GRADELINES AND ELEVATIONS ARE BASED ON USGS TOPO 20’ CONTOURS. ALL
OTHER CONTOURS HAVE BEEN DRAWN TO REPRESENT LIKELY EXISTING ELEVATIONS.
AS A RESULT, PROPOSED CONTOURS AND ELEVATIONS SHOULD BE VIEWED AS
PRELIMINARY.

. THIS PLAN IS PROVIDED TO ALLOW FOR FULL AND ADEQUATE DISCRETIONARY

REVIEW OF A PROPOSED DEVELOPMENT PROJECT. THE PROPERTY OWNER
ACKNOWLEDGES THAT ACCEPTANCE OR APPROVAL OF THIS PLAN DOES NOT
CONSTITUTE AN APPROVAL TO PERFORM ANY GRADING SHOWN HEREON, AND
AGREES TO OBTAIN VALID GRADING PERMISSIONS BEFORE COMMENCING SUCH
ACTIVITY.
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